
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/27/2006

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1746-01-010
Project SFT 1746-1-10
Highway FM 1827
County COLLIN
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: SFT 1746-1-10          CONTROL: 1746-01-010                   
               COUNTY:  COLLIN                                                        
               LETTING: 02/08/2006                                                    
               REFERENCE NO: 0127                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-6                                                ) 
        X  GENERAL NOTES (SH. NO.: F                                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: Plan Sheets                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Bid Inserts:                                                                  
                                                                                      
             Sheet 1-6: Revised quantity for Item 275-2001 from 1050 TONS to          
                  315 TONS.                                                           
                                                                                      
                                                                                      
        General Notes:                                                                
                                                                                      
             Sheet F: Revised notes for Item 275 to reflect 15 lbs/sy target          
                  cement content.                                                     
                                                                                      
                                                                                      
        Plan Sheets:                                                                  
                                                                                      
             Sheet 4: Revised cement rate on both proposed typical sections.          
                                                                                      
             Sheet 6B: Revised notes for Item 275 to reflect 15 lbs/sy target         
                  cement content.                                                     
                                                                                      
             Sheet 7: Revised quantity for Item 275-2001 from 1050 TONS to            
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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                 315 TONS.                                                           
                                                                                     
            Sheet 8: Revised quantity for Item 275 CEMENT from 1050 TONS to          
                 315 TONS.                                                           
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT SFT 1746-1-10 TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 2017 REMOVING CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 152.000 1

105 2011 REMOVING STAB BASE AND ASPH PAV (2"-

6")
DOLLARS

and CENTS

SY 2,799.000 2

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 270.000 3

134 2004 BACKFILL (TY A OR B)
DOLLARS

and CENTS

STA 147.850 4

164 2015 STRAW/HAY MLCH 

SEED(PERM)(RURAL)(CLAY)
DOLLARS

and CENTS

SY 32,856.000 5

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 1,051.000 6

247 2056 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 9,220.000 7

251 2033 REWORK BS MTL (TY D) (6") (ORD COMP)

DOLLARS
and CENTS

SY 40,007.000 8

275 2001 CEMENT

DOLLARS
and CENTS

TON 315.000 9

275 2002 CEMENT TREAT (EXIST MATL) (6")

DOLLARS
and CENTS

SY 40,007.000 10
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275 2003 CEMENT TREAT (NEW BASE) (6")
DOLLARS

and CENTS

SY 2,000.000 11

310 2019 PRIME COAT (MC-30 OR SS-1)

DOLLARS
and CENTS

GAL 9,825.000 12

316 2005 ASPH (AC-15P)

DOLLARS
and CENTS

GAL 7,440.000 13

316 2025 ASPH (CRS-2P OR CRS-1P)

DOLLARS
and CENTS

GAL 8,811.000 14

316 2174 AGGR(TY-B GR-4 SAC-B)
DOLLARS

and CENTS

CY 373.000 15

340 2104 D-GR HMA(METH) TY-D SAC-B PG64-22
DOLLARS

and CENTS

TON 4,333.000 16

401 2001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY .500 17

429 2001 CONC STRUCT REPAIR

DOLLARS
and CENTS

SF 20.000 18

430 2001 CL C CONC FOR EXT STR (CULV)

DOLLARS
and CENTS

CY 12.000 19

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 54.930 20

450 2021 RAIL (TY T101RC)
DOLLARS

and CENTS

LF 217.000 21

PROPOSAL SHEET
PROJECT SFT 1746-1-10 TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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459 2002 GABIONS (GALV)
DOLLARS

and CENTS

CY 1.780 22

464 2003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 918.000 23

464 2005 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 242.000 24

464 2007 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 44.000 25

466 2052 WINGWALL (PW)(HW=8 FT)
DOLLARS

and CENTS

EA 1.000 26

467 2240 SET (TY II)(36 IN)(RCP)(6:1)(C)
DOLLARS

and CENTS

EA 1.000 27

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 76.000 28

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 20.000 29

467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 4.000 30

496 2016 REMOV STR (PIPE)

DOLLARS
and CENTS

EA 50.000 31

500 2001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 32

PROPOSAL SHEET
PROJECT SFT 1746-1-10 TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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502 2001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 5.000 33

530 2005 INTERSECTIONS (ACP)
DOLLARS

and CENTS

SY 1,245.000 34

530 2010 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 157.000 35

530 2011 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 3,929.000 36

540 2013 MTL BEAM GD FEN TRANS (T101)

DOLLARS
and CENTS

EA 4.000 37

540 2014 MTL W-BEAM GD FEN (LOW FILL CULVERT)

DOLLARS
and CENTS

LF 150.000 38

540 2017 MTL W-BEAM GD FEN (ROUND TIMBER 

POST)
DOLLARS

and CENTS

LF 300.000 39

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 730.000 40

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 12.000 41

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 12.000 42

PROPOSAL SHEET
PROJECT SFT 1746-1-10 TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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560 2001 MAILBOX INSTALLATION (SINGLE)
DOLLARS

and CENTS

EA 26.000 43

560 2002 MAILBOX INSTALLATION (DOUBLE)

DOLLARS
and CENTS

EA 11.000 44

560 2003 MAILBOX INSTALLATION (MULTIPLE)

DOLLARS
and CENTS

EA 2.000 45

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG

DOLLARS
and CENTS

EA 95.000 46

658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2
DOLLARS

and CENTS

EA 40.000 47

658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP
DOLLARS

and CENTS

EA 14.000 48

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 38.000 49

662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)

DOLLARS
and CENTS

LF 500.000 50

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 26,905.000 51

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 2,990.000 52

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 23,490.000 53

PROPOSAL SHEET
PROJECT SFT 1746-1-10 TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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NO
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S.P.
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666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 6,080.000 54

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 38.000 55

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 500.000 56

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 26,905.000 57

672 2015 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 360.000 58

5049 2002 BIODGRD EROSION CONTROL LOGS (18" 
DIA)

DOLLARS
and CENTS

LF 2,400.000 59

5236 2001 GEOGRID BASE REINFORCEMENT (TY 1)

DOLLARS
and CENTS

SY 41,691.000 60

PROPOSAL SHEET
PROJECT SFT 1746-1-10 TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 
GENERAL NOTES: 

SW3P RESPONSIBILITIES 

TxDOT Area of Responsibility 

Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or 
asphalt plants. 

TxDOT Operational Responsibility 

Responsible for seeking coverage under the TPDES Construction General Permit 
(CGP) and operating the project within the requirements of the CGP for discharging 
storm water from the subject project and to notify MS4 permit holders of the intent to 
discharge storm water. 

File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%. 

Contractor Area of Responsibility 

Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 

Contractor Operational Responsibility 

Responsible for seeking coverage under the TPDES Construction General Permit 
(CGP) and adhering to all requirements of the permit for discharging storm water from 
the areas under their operational control.  Perform regular inspections, prepare a written 
report of deficiencies, and repair deficiencies within the time frame set forth by the 
permit.  File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%. 

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit. 

 General Notes Sheet A 



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 

Specification Data 
 

Table 1:  Soil Constants Requirements 
Plasticity Index  Note   Description 

Max Min  
132 Embk(Final)(Den. Cont.)(Type C) 40 8 1 

Note 1: The above PI requirements do not apply to material excavated from the project.  
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

164 Straw/Hay Mulch Seed N/A 90 lbs/ac 0.3 ton 
  166 * Fert (16-20-0) N/A 400 lbs/ac 1.4 ton 

168 Vegetative Watering N/A 155 Mg/ac 1051 Mg 
310 Prime Coat (MC-30) N/A 0.20 gal/sy 9825 gal 

   340 Hot Mix Asphalt (Ty D) 2” 220 lbs/sy 4333 ton 
                 * For Contractor’s information only 
Note: (1) Base material weight based on 1.50 Ton/Cy (dry- compacted)  

(2) Asphalt weight based on 110 Lbs/Sy/inch 

General: 

The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 

The disturbed area for this project, as shown on the plans is 6.77 acres.  However, the 
Total Disturbed Area (TDA) will establish the required authorization for storm water 
discharges.  The TDA of this project will be determined by the sum of the disturbed area 
in all project locations in the contract, and all disturbed area on all Project-Specific 
Locations (PSL) located in the project limits and/or within 1 mile of the project limits.  
The department will obtain an authorization to discharge storm water from the Texas 
Commission on Environmental Quality (TCEQ) for the construction site as shown on the 
plans, according to the TDA of the project. The contractor will obtain any required 
authorization from the TCEQ for the discharge of storm water from any PSL for 
construction support activities on or off of the project row according to the TDA of the 
project.  When the TDA for the project exceeds 1 acre, provide a copy of the 
appropriate application of permit (NOI, or Construction Site Notice) to the engineer, for 
any PSL located in the project limits or within 1 mile of the project limits. Follow the 
directives and adhere to all requirements set forth in the TCEQ, Texas Pollution 
Discharge Elimination System, Construction General Permit (TPDES, CGP). 

 General Notes Sheet B 



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 
Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas. 

This Project will be a Standard Workweek in accordance with Article 8.3.A.4. 

For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion. 

Remove and replace the existing roadway signs as shown on the plans, or as directed, 
during construction within the right of way. 

Submit pre-letting questions by e-mail or fax as follows:  e-mail: jbrodig@dot.state.tx.us 
and gkhanka@dot.state.tx.us, fax: (972) 542-5820.  The answers will be submitted in 
the same format that they are received.  A file containing these questions and answers 
will be available for review at the area engineer’s office located at 2205 S. SH 5, 
McKinney, Texas. 

Attention is called to the presence of a load rated bridge on the project. 

Material On Hand (MOH) will not be used in calculating partial payments for 
Mobilization. 

Provide and place temporary flexible reflective roadway marker tabs in accordance with 
standard sheet WZ(STPM)-03 where center stripe has been removed by the base 
restoration operation. Remove and replace sign, delineators, mailboxes, or object 
markers damaged by the Contractor’s operation at no expense to the Department. 
Mailboxes are required to be accessible for the delivery of mail at all times. 

A pre-construction meeting will be held between the Contractor’s personnel and the 
Department prior to beginning work. In this meeting, the sequence of work will be 
outlined and plans, specifications, unusual conditions, and other pertinent issues 
regarding this work will be discussed. 

The following standard detail sheets have been modified: SMD(SLIP-1)-02(DAL), 
ECD(MOD), Type T101-RC(MOD) 

Item 104: 

Sawing of concrete is not paid for directly, but is considered subsidiary to this item. 

Item 105: 

Properly dispose of unsalvageable material at your own expense. 

 General Notes Sheet C 



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 

Items 110 and 132: 

Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way at no additional expense to the department.  
Test soil for sulfate levels in accordance with Tex-145-E.  Contact the engineer for a list 
of approved laboratories.  Notify the engineer 72 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed. The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans. 

When lime treatment is permitted, apply lime slurry in accordance with Item 260, “Lime 
Treatment (Road-Mixed).”  Furnish material containing sulfate at or below the threshold 
of 5000 parts per million (ppm).  For material with sulfate levels greater than 3000 ppm, 
allow the mixture to mellow for at least 3 days, or as directed. The engineer will test 
material placed or excavated to a depth of one foot below and laterally to one foot 
outside the proposed treatment limit. Notify the engineer 48 hours before beginning to 
lime treat the material. 

Item 132: 

Earth embankment Type C, is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1.  If necessary, add lime slurry in accordance with Item 260, 
“Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use Tex-121-E, 
figure I, page 5 to calculate the amount of lime required.   Furnish material that has 
soluble sulfate levels of 3000 ppm or less tested in accordance with Tex-145-E.  Use an 
approved laboratory to perform tests for sulfate and plasticity index and provide results 
on sources outside the right of way to the department.  Contact the engineer for a list of 
approved laboratories.  Notify the engineer 48 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed.  The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans.  The engineer will 
test material placed or excavated to a depth of one foot below and laterally to one foot 
outside the proposed treatment limit.  Lime treatment and testing of this material will not 
be paid for directly, but will be considered subsidiary to this item. 

The top 4 inches of embankment shall be fertile soil, be easily cultivated, free from 
objectionable material, have relatively high erosion resistance, and be readily able to 
support the growth of planting, seeding, or sodding. 

 General Notes Sheet D 



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 

Item 134: 

Start backfilling pavement edges as soon as possible after the surface course is started. 

Backfill and compact the pavement edges to produce a smooth surface adjacent to the 
pavement with no vertical edges. 

Use Type “A” or Type “B” material to backfill pavement edges.  Type “A” material shall 
consist of suitable material that when compacted will support the pavement edge.  Use 
of fertile soil that is easily cultivated, free from objectionable material, has a relatively 
high erosion resistance, and is readily able to support the growth of planting and 
seeding, is required for the top 4 in. of backfill. 

Required backfill over the Culverts is paid for under this item. At contractor's option, 
Type C Backfill as described in item 132 may be used as approved. No direct payment 
will be made but will be considered subsidiary to this item. 

Item 164: 

Seed all disturbed area within the right-of-way with the following mixture: 
 
1) Green Sprangletop at a rate of 15 pounds per acre, 
2) Hulled-Common Bermudagrass at a rate of 50 pounds per acre, 
3) Buffalograss at a rate of 25 pounds per acre. 

Limits of seeding are for estimate purposes only and are subject to field measurement. 

Item 168: 

Water all areas of project to be seeded.  Use the rates shown in Table 2. 

Item 247: 

Provide Type D, Grade 4 Flexible Base that meets the following requirements: 
 

Table 3:  Percent Retained on Sieve 
1-3/4” 7/8” 3/8” No. 4 No. 40 

0  10-35 30-50 45-65 70-85 
 
 Liquid Limit, % max:       40 
 Linear bar shrinkage, % max:     6.0 
 Wet ball mill, % max:      40 
 Wet ball mill, % max increase passing the no. 40 sieve: 20 
 Clay balls, % max:       1.0 

 General Notes Sheet E 



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 

Item 251: 

All excavation required by this item in the preparation of the subgrade will not be paid 
for directly but will be considered subsidiary to this item. 

Maintain a grade book of elevations for this project.  At each 100 ft. station, this will 
consist of: 

 
1) Elevations of original centerline,  
2) Centerline and edge of reworked base elevations, after the reworked base 

is graded to a smooth profile and approved, and  
3) Alignment and elevation hubs of new base at the centerline and proposed 

edge of pavement. 

Saw existing asphalt along neat lines where portions are to be left in place temporarily 
or permanently.  Sawing is not paid for directly, but is subsidiary to this item. 

Item 275: 

Compact the mixture using ordinary compaction. 

The target cement content is 15 lbs/sy.  No strength requirements will be specified for 
this project. 

Item 301: 

Provide manufacturer’s instruction for liquid antistripping agent.  

Add the minimum percentage determined by the manufacturer and try subsequent trials 
at 0.25% increments, unless otherwise instructed by the manufacture.   

Item 310: 

Do not use MC-30 on base courses placed between April 16 and September 15 unless 
authorized in writing by the engineer. 

Allow the prime (Medium-Curing Cutback Asphalt) coat to penetrate the finished flexible 
base course.  Remove any excess prime coat from the roadway after priming 
operations have been completed. Perform this work using an approved method. This 
work will be considered subsidiary to this bid item. 

Furnish flaggers, signs, or other traffic control devices, as shown on the plans or as 
directed, to direct and keep traffic off of the emulsified asphalt coat, until it has had 
sufficient time to penetrate the base course.  Arrange operations such that lane closures 
due to this requirement do not extend beyond the time window for lane closures. 

 General Notes Sheet F 



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 
Items 340: 

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of 
Class B. 

Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  

Dilution of tack is not allowed.  

Provide mixture Type D using PG binder 64-22. 

Item 354: 

Slope longitudinal faces in the pavement surface at a rate of 1:1 or flatter. 

Planed materials will become property of the Contractor. 

Item 430: 

Sawcut the existing culvert ½ “ deep at the breakline.  Sawing of concrete is not paid for 
directly, but is considered subsidiary to this item. 

Item 502: 

Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes for which this requirement has not been 
met. 

Submit for approval, a plan of construction operations outlining, in detail, a sequence of 
work to be followed, and set out the method of handling traffic within and adjacent to the 
work zone before beginning work on this project. 

Meet the following conditions prior to beginning Item 502: 
 
1) The Contractor's work schedule is approved, and 
2) No more than 5 working days will pass between the beginning of Item 502 and 

the actual commencement of the roadway work bid items. 

The work zone will have a maximum length of 1/2 the project length (approximately 1.4 
miles).  The length of the work zone is limited to an area that the Contractor can 
satisfactorily control during inclement weather and maintain the safety and convenience 
of the traveling public, and as approved. 

Limit lane closures along FM 1827 to the hours between 8:30 am and 4:30 pm, or as 
directed by the Engineer.  Work in other areas of the project is not restricted to this time 
frame. 

 General Notes Sheet G 



Project Number: SFT 1746-1-10 Sheet  
 
County: Collin Control: 1746-01-010 
 
Highway: FM 1827 
 
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets. 

Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized. 

When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   

Erect a Type III Barricade immediately in front of, or if required, at each end of all 
stockpile sites that are less than 30 ft. from the edge of any traveled lane. Place 1 Type 
2 Object Marker every 100 ft. alongside any stockpile that exceeds 100 ft. in length. 

Comply with TCP(7-1)-98, which includes provisions for certain signs to be installed, 
and are to remain in place until the permanent pavement markings are in place. These 
signs are in addition to the signs and barricades that may be required on the BC sheets. 

Keep signs in place until all permanent pavement markings are completed and written 
project acceptance is given. Place permanent pavement markings within 14 calendar 
days after completing surface treatment operations. Exceptions will only be made in the 
event of inclement weather. 

Construct this project under traffic. Perform the various stages of work in such a manner 
that the public can travel through the work zones in safety and with a minimum of 
inconvenience. 

Perform work in such a manner that the base is in place and the roadway is open for the 
safe passage of traffic at the end of each workday. 

Close only 1 lane of traffic at any one time. Minimize drop-off conditions during all 
operations. Pull up the shoulder material as soon as possible to eliminate the drop-off 
conditions. Place vertical panels and shoulder drop off signs (CW8-9A) as specified on 
the plans or as directed when operations create drop-offs greater than 2 in. in depth. 

Furnish, install, maintain, and move all signs and traffic control devices, as required by 
these provisions and plans, or as directed. 

Provide and maintain flaggers equipped with two-way radios to handle traffic through 
the work areas to provide for the safety and convenience of the traveling public and the 
Contractor's personnel, and as shown on the plans or as directed. 

Item 504: 

Furnish one Field Office (Type C) for this project. 
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Provide sealed bottled water, a bottled water cooler and disposable paper cups in the 
Field Office. 

Provide one desktop computer, one printer, and internet service for this project 

Item 560: 

Replace any mailboxes damaged by the Contractor’s operations with approved units at 
the same size and quality as the damaged unit at no expense to the Department. 

Stencil new mailbox assemblies for permanent installation with box numbers. 

Item 585: 

Ride pay adjustment schedule 2 will be used for this project. 

Item 644: 

Install new breakaway stubs, sign supports, and concrete foundations as part of the 
sign relocation.   

Install all small sign assemblies with the “Triangular Slipbase System” as shown on  the 
Dallas District standard sheet SMD(SLIP-1)-02(DAL). 

Item 662: 

Place Work Zone Pavement Markings upon completion of the prime (emulsified asphalt) 
and one course surface treatment. Place a second set of tabs after the completion of 
the hot-mix asphalt paving and prior to final striping. 

Item 666: 

Provide Type III Glass Traffic Beads that meet the requirements of Departmental 
Materials Specifications DMS-8290. 

Pavement markings required, but not detailed in the plans will conform to the most 
recent edition of the Texas Manual on Uniform Traffic Control Devices. 

Item 672: 

Do not exceed a deviation of 1 in. per 200 ft. of roadway.  The maximum allowable 
deviation is 2 in. and no abrupt deviations are allowed. 

Item 5010: 

Provide 2 transportable cellular telephones.  Assign each phone to a specific TxDOT 
employee associated with this project.  Provide components such as batteries, cases 
and cords as needed.  Cost of long distance calls not related to the work, or lost or 
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 General Notes Sheet J 

damaged phones will be reimbursed by the individual employee to whom the phone is 
assigned. 

Provide cellular phones with a range of at least 100 miles and with a minimum of 500 
minutes of service in the base calling plan. 
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